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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

     STATE/FEDERAL AID NO: NH-K008(8)       CONTRACT TIME :  460  CALENDAR DAYS

     CONTRACT DESCRIPTION :                URBAN (5,000 POPULATION OR MORE)                PROJECT(S) : NH-K008(8)

     SR 1, SR 9, Grade Separated Intersection at DAFB

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 09/02/08 to vendor RICHARD E PIERSON CONST CO INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $     9,295,811.49    103.8999% 100.0000%

   1    RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098         $     8,946,891.39    100.0000%  96.2465%

   2    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $     9,064,532.36    101.3149%  97.5120%

   3    DAVID A BRAMBLE INC, P O BOX 419, CHESTERTOWN, MD, 21620                         $     9,176,203.10    102.5630%  98.7133%

   4    GEORGE & LYNCH INC, MR. JEFFERY L. NORMAN, DOVER, DE, 19901                      $     9,513,907.22    106.3376% 102.3462%

   5    A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331                 $     9,599,704.50    107.2965% 103.2691%

   6    DAISY CONSTRUCTION COMPANY, 102 ROBINO CT, NEWPORT, DE, 19804                    $    10,523,574.07    117.6227% 113.2077%

   7    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $    10,568,665.12    118.1267% 113.6928%

   8    AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047                  $    11,687,777.00    130.6351% 125.7316%

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR1,SR9 GRADE SEPARATED INTERSECTION

                                          |                             |                             |

0010 201000                          LUMP |   18000.00000       18000.00|   50000.00000       50000.00|   30500.00000       30500.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               48223.000  CY   |       7.25000      349616.75|       2.00000       96446.00|       7.00000      337561.00

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 220.000  CY   |      45.00000        9900.00|      25.00000        5500.00|      12.50000        2750.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 929.000  CY   |      18.00000       16722.00|      30.00000       27870.00|      12.50000       11612.50

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               11528.000  CY   |      19.00000      219032.00|       8.00000       92224.00|      12.50000      144100.00

  BORROW, TYPE A                          |                             |                             |

0060 209003                5500.000  CY   |      15.00000       82500.00|      16.00000       88000.00|      12.50000       68750.00

  BORROW, TYPE C                          |                             |                             |

0070 209006              136983.000  CY   |       8.50000     1164355.50|       4.00000      547932.00|      11.50000     1575304.50

  BORROW, TYPE F                          |                             |                             |

0080 210000                 786.000  CY   |      16.25000       12772.50|      24.00000       18864.00|       9.50000        7467.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 211000                          LUMP |   24000.00000       24000.00|   50000.00000       50000.00|   32000.00000       32000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 212000                 962.000  CY   |      10.75000       10341.50|       3.00000        2886.00|      10.50000       10101.00

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  37.000  CY   |      54.00000        1998.00|      50.00000        1850.00|      50.00000        1850.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                7750.000  CY   |      11.50000       89125.00|       2.00000       15500.00|       7.00000       54250.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251001               18430.000  LF   |       3.15000       58054.50|       3.00000       55290.00|       2.75000       50682.50

  REINFORCED SILT FENCE                   |                             |                             |

0140 252002                  25.000  EACH |     160.00000        4000.00|     150.00000        3750.00|     125.00000        3125.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                  60.000  TON  |      54.00000        3240.00|     100.00000        6000.00|      42.00000        2520.00

  STONE CHECK DAM                         |                             |                             |

0160 255000                3340.000  CY   |      12.25000       40915.00|       2.00000        6680.00|       7.00000       23380.00

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      14.00000        7000.00|      30.00000       15000.00|      20.00000       10000.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |

0180 268000                 420.000  TON  |      36.00000       15120.00|      40.00000       16800.00|      40.00000       16800.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 272503                   8.000  EACH |     750.00000        6000.00|    1500.00000       12000.00|    1200.00000        9600.00

  TRASH RACK                              |                             |                             |

0200 302007                6456.000  CY   |      39.00000      251784.00|      60.00000      387360.00|      36.00000      232416.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0210 302503                 320.000  TON  |      47.00000       15040.00|      40.00000       12800.00|      35.00000       11200.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0220 401645                 223.000  TON  |      80.50000       17951.50|     100.00000       22300.00|      72.00000       16056.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0230 401648                 405.000  TON  |      74.00000       29970.00|      65.00000       26325.00|      71.00000       28755.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0240 401654                4885.000  TON  |      55.00000      268675.00|      65.00000      317525.00|      66.00000      322410.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401663               15352.000  TON  |      52.00000      798304.00|      65.00000      997880.00|      60.50000      928796.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0260 401708                8573.000  TON  |      59.00000      505807.00|      72.00000      617256.00|      67.00000      574391.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 503001                 270.000  SY   |     205.00000       55350.00|     300.00000       81000.00|     115.00000       31050.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0280 503006                 390.000  EACH |      18.50000        7215.00|      25.00000        9750.00|      19.00000        7410.00

  DOWEL BARS                              |                             |                             |

0290 503503                1316.000  SYIN |       5.65000        7435.40|       5.65000        7435.40|       5.65000        7435.40

  PATCHING CONCRETE                       |                             |                             |

0300 602003                 250.000  CY   |     250.00000       62500.00|     300.00000       75000.00|     220.00000       55000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0310 602007                  57.000  CY   |    1500.00000       85500.00|     600.00000       34200.00|     700.00000       39900.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0320 602009                 125.000  CY   |     400.00000       50000.00|     700.00000       87500.00|     320.00000       40000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |

0330 602013                 420.000  CY   |     700.00000      294000.00|     600.00000      252000.00|     510.00000      214200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0340 602015                 175.000  CY   |     600.00000      105000.00|     700.00000      122500.00|     365.00000       63875.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0350 602017                  44.000  CY   |    1200.00000       52800.00|    2000.00000       88000.00|    1035.00000       45540.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0360 602646                1300.000  SF   |       8.00000       10400.00|      10.00000       13000.00|      10.50000       13650.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0370 604000              190250.000  LB   |       1.25000      237812.50|       1.50000      285375.00|       1.30000      247325.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0380 605501                          LUMP |   56800.00000       56800.00|  100000.00000      100000.00|  122000.00000      122000.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0390 605647                 118.000  LF   |     250.00000       29500.00|     450.00000       53100.00|     335.00000       39530.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0400 608000                 235.000  TON  |      40.00000        9400.00|      40.00000        9400.00|      35.00000        8225.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0410 612022                 312.000  LF   |      56.00000       17472.00|      35.00000       10920.00|      37.50000       11700.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0420 612023                 604.000  LF   |      62.00000       37448.00|      40.00000       24160.00|      50.00000       30200.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0430 612025                 282.000  LF   |      70.00000       19740.00|      55.00000       15510.00|      68.00000       19176.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0440 612033                 228.000  LF   |      59.00000       13452.00|      45.00000       10260.00|      44.50000       10146.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0450 612034                 180.000  LF   |     104.00000       18720.00|      75.00000       13500.00|      99.00000       17820.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0460 612216                 132.000  LF   |      67.00000        8844.00|     100.00000       13200.00|      60.50000        7986.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0470 612220                 150.000  LF   |     145.00000       21750.00|     150.00000       22500.00|     131.00000       19650.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |

0480 612529                1888.000  LF   |       2.95000        5569.60|       1.50000        2832.00|       1.70000        3209.60

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617003                   4.000  EACH |     975.00000        3900.00|    1000.00000        4000.00|     900.00000        3600.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0500 617004                   1.000  EACH |    1140.00000        1140.00|    1500.00000        1500.00|    1200.00000        1200.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0510 617005                   2.000  EACH |    1475.00000        2950.00|    1750.00000        3500.00|    1250.00000        2500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    2100.00000        2100.00|    2500.00000        2500.00|    2100.00000        2100.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617165                   3.000  EACH |    1500.00000        4500.00|    2250.00000        6750.00|    1500.00000        4500.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0540 617171                   2.000  EACH |    3000.00000        6000.00|    4000.00000        8000.00|    2550.00000        5100.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0550 618041                2700.000  LF   |      35.00000       94500.00|     100.00000      270000.00|      53.25000      143775.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0560 618046                 240.000  LF   |      40.00000        9600.00|     200.00000       48000.00|      62.50000       15000.00

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0570 619021                2700.000  LF   |      65.00000      175500.00|      20.00000       54000.00|      14.00000       37800.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0580 619025                 240.000  LF   |      65.00000       15600.00|      30.00000        7200.00|      31.50000        7560.00

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |

0590 619519                   4.000  EACH |    1750.00000        7000.00|    2500.00000       10000.00|    5100.00000       20400.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0600 623003                          LUMP |  375000.00000      375000.00|  425000.00000      425000.00|  389000.00000      389000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0610 707005                  19.000  EACH |     300.00000        5700.00|     400.00000        7600.00|     400.00000        7600.00

  DOWNSPOUT SPLASH APRONS                 |                             |                             |

0620 708051                  12.000  EACH |    2400.00000       28800.00|    2500.00000       30000.00|    2000.00000       24000.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |

0630 708054                   2.000  EACH |    3600.00000        7200.00|    4000.00000        8000.00|    3450.00000        6900.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0640 708056                   1.000  EACH |    5511.00000        5511.00|    5000.00000        5000.00|    4350.00000        4350.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0650 708113                   1.000  EACH |    3650.00000        3650.00|    3000.00000        3000.00|    2250.00000        2250.00

  MANHOLE, 66" X 30"                      |                             |                             |

0660 708563                          LUMP |    5500.00000        5500.00|    4000.00000        4000.00|    6550.00000        6550.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0670 712020                 455.000  TON  |      87.00000       39585.00|      50.00000       22750.00|      42.00000       19110.00

  RIPRAP, R-4                             |                             |                             |

0680 712021                 273.000  TON  |      78.00000       21294.00|      60.00000       16380.00|      43.00000       11739.00

  RIPRAP, R-5                             |                             |                             |

0690 713002               44758.000  SY   |       2.00000       89516.00|       2.00000       89516.00|       1.05000       46995.90

  GEOTEXTILES, SEPARATION                 |                             |                             |

0691 713003                1298.000  SY   |       2.75000        3569.50|       4.00000        5192.00|       1.85000        2401.30

  GEOTEXTILES, RIPRAP                     |                             |                             |

0700 715000                  95.000  LF   |      23.00000        2185.00|      40.00000        3800.00|      20.00000        1900.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0710 715001                7050.000  LF   |      11.50000       81075.00|      15.00000      105750.00|       8.25000       58162.50

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/02/08

                                                                                                                   PAGE : 001 -6

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |RICHARD E PIERSON CONST CO I |MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0720 715004                 193.000  LF   |      24.00000        4632.00|      50.00000        9650.00|      40.00000        7720.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |

0730 720050                2999.000  LF   |      16.75000       50233.25|      20.00000       59980.00|      22.50000       67477.50

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0740 720517                   4.000  EACH |   21000.00000       84000.00|   20000.00000       80000.00|    5100.00000       20400.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0750 720527                5048.000  EADY |       0.27000        1362.96|       0.15000         757.20|       0.25000        1262.00

  PLASTIC DRUMS                           |                             |                             |

0760 720552                  41.000  EACH |      21.00000         861.00|      20.00000         820.00|      25.00000        1025.00

  REFLECTOR PANELS                        |                             |                             |

0770 720567                2050.000  LF   |      21.50000       44075.00|      10.00000       20500.00|      11.00000       22550.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0780 720586                  11.000  EACH |    2250.00000       24750.00|    2500.00000       27500.00|    2425.00000       26675.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0790 720588                   2.000  EACH |    4400.00000        8800.00|    4500.00000        9000.00|    5150.00000       10300.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |

0800 725002                   4.000  EACH |    1675.00000        6700.00|    2000.00000        8000.00|    2075.00000        8300.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0810 727500                  10.000  EACH |     195.00000        1950.00|     200.00000        2000.00|     175.00000        1750.00

  MONUMENTS                               |                             |                             |

0820 727507                 494.000  LF   |      55.00000       27170.00|      55.00000       27170.00|      84.00000       41496.00

  BRIDGE SAFETY FENCE                     |                             |                             |

0830 732002               85952.000  SY   |       4.25000      365296.00|       3.50000      300832.00|       4.35000      373891.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0840 732509                 752.000  CY   |     100.00000       75200.00|     200.00000      150400.00|      68.50000       51512.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0850 733002               21489.000  SY   |       1.85000       39754.65|       3.00000       64467.00|       1.75000       37605.75

  TOPSOILING, 6" DEPTH                    |                             |                             |

0860 734013              107142.000  SY   |       0.24000       25714.08|       0.25000       26785.50|       0.25000       26785.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0870 734017               26864.000  SY   |       0.18000        4835.52|       0.12000        3223.68|       0.15000        4029.60

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0880 734520                6379.000  SY   |       1.75000       11163.25|       1.40000        8930.60|       1.50000        9568.50

  MEADOW SEEDING                          |                             |                             |
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------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0890 735006               70413.000  SY   |       0.25000       17603.25|       0.25000       17603.25|       0.30000       21123.90

  MULCHING, STRAW                         |                             |                             |

0900 735505               18059.000  SY   |       0.30000        5417.70|       0.10000        1805.90|       0.20000        3611.80

  HERBICIDE APPLICATION                   |                             |                             |

0910 735533               30402.000  SY   |       1.90000       57763.80|       1.50000       45603.00|       1.70000       51683.40

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0920 735535                6327.000  SY   |       2.35000       14868.45|       1.50000        9490.50|       1.70000       10755.90

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0930 737523                          LUMP |  182544.00000      182544.00|   81928.00000       81928.00|   93085.00000       93085.00

  PLANTING                                |                             |                             |

0940 742501                 832.000  HOUR |      37.59000       31274.88|      37.59000       31274.88|      37.59000       31274.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0950 742515                 208.000  HOUR |      54.51000       11338.08|      54.51000       11338.08|      54.51000       11338.08

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0960 743003                 128.000  EADY |      27.50000        3520.00|      10.00000        1280.00|      17.00000        2176.00

  ARROWPANELS, TYPE C                     |                             |                             |

0970 743500                 512.000  EADY |       0.45000         230.40|       0.50000         256.00|       0.60000         307.20

  WARNING LIGHTS, TYPE A                  |                             |                             |

0980 743501                6412.000  EADY |       0.95000        6091.40|       0.50000        3206.00|       0.80000        5129.60

  WARNING LIGHTS , TYPE B                 |                             |                             |

0990 743504                  82.000  EACH |     156.00000       12792.00|     400.00000       32800.00|     125.00000       10250.00

  WARNING SIGNS                           |                             |                             |

1000 743506                2792.000  EADY |       1.18000        3294.56|       1.00000        2792.00|       1.00000        2792.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1010 743514                 124.000  EADY |      94.00000       11656.00|     200.00000       24800.00|      60.00000        7440.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1020 743525                4067.000  EADY |       3.25000       13217.75|       0.50000        2033.50|       1.75000        7117.25

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743529                  21.000  EACH |     100.00000        2100.00|     150.00000        3150.00|     650.00000       13650.00

  GALVANIZED TELESCOPING STEEL SIGN POSTS |                             |                             |

  12' X 2" COMPLETE W/ BASEPOSTS &        |                             |                             |

  HARDWARE                                |                             |                             |

1040 743537                 235.000  EADY |     145.00000       34075.00|      50.00000       11750.00|     115.00000       27025.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1050 744506                  12.000  EACH |    2250.00000       27000.00|    2500.00000       30000.00|    2600.00000       31200.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |
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1060 744520                  27.000  EACH |     750.00000       20250.00|     750.00000       20250.00|     800.00000       21600.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                  19.000  EACH |    1120.00000       21280.00|    1200.00000       22800.00|    1300.00000       24700.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 745521                 350.000  LF   |       4.75000        1662.50|       4.50000        1575.00|       4.75000        1662.50

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745522                 240.000  LF   |       4.25000        1020.00|       3.00000         720.00|       3.00000         720.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745524               10950.000  LF   |       4.75000       52012.50|       3.50000       38325.00|       3.50000       38325.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1110 745528               11100.000  LF   |      11.50000      127650.00|       6.50000       72150.00|       7.00000       77700.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745542                 350.000  LF   |      34.00000       11900.00|      25.00000        8750.00|      27.00000        9450.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1130 745544               22300.000  LF   |       5.85000      130455.00|       3.00000       66900.00|       3.40000       75820.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |

1140 746511               39500.000  LF   |       1.00000       39500.00|       2.50000       98750.00|       2.55000      100725.00

  CABLES, 1/#4 AWG                        |                             |                             |

1150 746512                5800.000  LF   |       0.90000        5220.00|       1.75000       10150.00|       1.80000       10440.00

  CABLES, 1/#6 AWG                        |                             |                             |

1160 746516                   1.000  EACH |     975.00000         975.00|    1000.00000        1000.00|    1170.00000        1170.00

  SERVICE INSTALLATION                    |                             |                             |

1170 746519                  43.000  EACH |    3400.00000      146200.00|    4000.00000      172000.00|    4300.00000      184900.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1180 746577               10150.000  LF   |       0.80000        8120.00|       1.00000       10150.00|       1.25000       12687.50

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

1190 746590                  72.000  EACH |      95.00000        6840.00|     100.00000        7200.00|     110.00000        7920.00

  GROUND ROD                              |                             |                             |

1200 746591                 380.000  EADY |      56.00000       21280.00|      25.00000        9500.00|      45.00000       17100.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1210 746653                          LUMP |    5250.00000        5250.00|    4000.00000        4000.00|    4750.00000        4750.00

  ELECTRICAL TESTING                      |                             |                             |
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1220 746847                   1.000  EACH |    2250.00000        2250.00|    2500.00000        2500.00|    2400.00000        2400.00

  POLE BASE, TYPE 3                       |                             |                             |

1230 746852                   4.000  EACH |     925.00000        3700.00|    1000.00000        4000.00|    1100.00000        4400.00

  POLE BASE, TYPE 6                       |                             |                             |

1240 747506                   5.000  EACH |     850.00000        4250.00|    1500.00000        7500.00|    1665.00000        8325.00

  CABINET BASE                            |                             |                             |

1250 747508                   1.000  EACH |    9500.00000        9500.00|   13000.00000       13000.00|   14000.00000       14000.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

1260 748019               12029.000  LF   |       0.22000        2646.38|       0.20000        2405.80|       0.25000        3007.25

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1270 748020               41537.000  LF   |       0.25000       10384.25|       0.30000       12461.10|       0.30000       12461.10

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1280 748502                 566.000  EACH |      28.00000       15848.00|      30.00000       16980.00|      31.50000       17829.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1290 748506                9030.000  LF   |       0.38000        3431.40|       0.30000        2709.00|       0.35000        3160.50

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1300 748507               39084.000  LF   |       0.44000       17196.96|       0.50000       19542.00|       0.50000       19542.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |

1310 748509                1227.000  LF   |       4.45000        5460.15|       1.00000        1227.00|       0.90000        1104.30

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1320 748510                  24.000  SF   |       6.00000         144.00|       5.00000         120.00|       6.00000         144.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND, EPOXY RESIN PAINT        |                             |                             |

1330 748530                2500.000  SF   |       2.05000        5125.00|       2.00000        5000.00|       2.25000        5625.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1340 748536                 440.000  LF   |       1.20000         528.00|       1.00000         440.00|       2.00000         880.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

1350 749500                2330.000  SF   |      21.50000       50095.00|      20.00000       46600.00|      19.00000       44270.00

  SIGN PANEL                              |                             |                             |

1360 749502                  16.000  SF   |      28.00000         448.00|      35.00000         560.00|      28.00000         448.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

1370 749503                   1.000  EACH |  175200.00000      175200.00|  100000.00000      100000.00|  133000.00000      133000.00

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |
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1380 758000                3743.000  SY   |      18.00000       67374.00|      10.00000       37430.00|       6.75000       25265.25

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1390 759502                  18.000  EAMO |    3950.00000       71100.00|    5000.00000       90000.00|    5100.00000       91800.00

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1400 760504               48600.000  LF   |       0.23000       11178.00|       0.10000        4860.00|       0.10000        4860.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1410 760507              103598.000  SYIN |       0.84000       87022.32|       0.75000       77698.50|       0.75000       77698.50

  PROFILE MILLING, HOT-MIX                |                             |                             |

1420 762001                6465.000  LF   |       1.55000       10020.75|       1.50000        9697.50|       1.40000        9051.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1430 762002                1527.000  LF   |       4.15000        6337.05|       3.00000        4581.00|       2.60000        3970.20

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1440 763000                          LUMP |  210000.00000      210000.00|  447500.00000      447500.00|  185000.00000      185000.00

  INITIAL EXPENSE                         |                             |                             |

1450 763500                          LUMP |   67500.00000       67500.00|  100000.00000      100000.00|   90500.00000       90500.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1460 763501                          LUMP |  225000.00000      225000.00|  100000.00000      100000.00|   92000.00000       92000.00

  CONSTRUCTION ENGINEERING                |                             |                             |

1470 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1480 763505                2510.000  HOUR |      75.00000      188250.00|      75.00000      188250.00|      75.00000      188250.00

  TRAFFIC OFFICERS                        |                             |                             |

1490 763508                          LUMP |    7200.00000        7200.00|   20000.00000       20000.00|    5000.00000        5000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1500 763509                  18.000  EAMO |     475.00000        8550.00|     500.00000        9000.00|     100.00000        1800.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     9,295,811.49|           $     8,946,891.39|           $     9,064,532.36

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     9,295,811.49|           $     8,946,891.39|           $     9,064,532.36

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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SECTION 0001   SR1,SR9 GRADE SEPARATED INTERSECTION

                                          |                             |                             |

0010 201000                          LUMP |  110000.00000      110000.00|  150000.00000      150000.00|   60000.00000       60000.00

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               48223.000  CY   |       5.35000      257993.05|       7.80000      376139.40|       8.50000      409895.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 220.000  CY   |      17.00000        3740.00|      20.45000        4499.00|      28.50000        6270.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 929.000  CY   |      65.30000       60663.70|      19.00000       17651.00|      14.50000       13470.50

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               11528.000  CY   |      15.80000      182142.40|      13.30000      153322.40|      13.00000      149864.00

  BORROW, TYPE A                          |                             |                             |

0060 209003                5500.000  CY   |      13.25000       72875.00|      12.05000       66275.00|      13.50000       74250.00

  BORROW, TYPE C                          |                             |                             |

0070 209006              136983.000  CY   |       9.40000     1287640.20|       7.00000      958881.00|       8.00000     1095864.00

  BORROW, TYPE F                          |                             |                             |

0080 210000                 786.000  CY   |      13.25000       10414.50|      10.50000        8253.00|       8.75000        6877.50

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0090 211000                          LUMP |   30000.00000       30000.00|  150000.00000      150000.00|   70000.00000       70000.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 212000                 962.000  CY   |       8.00000        7696.00|      11.68000       11236.16|      12.75000       12265.50

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  37.000  CY   |       5.00000         185.00|      51.50000        1905.50|      55.00000        2035.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                7750.000  CY   |       1.00000        7750.00|       5.00000       38750.00|       5.00000       38750.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251001               18430.000  LF   |       3.90000       71877.00|       3.65000       67269.50|       2.75000       50682.50

  REINFORCED SILT FENCE                   |                             |                             |

0140 252002                  25.000  EACH |     125.00000        3125.00|     212.00000        5300.00|     200.00000        5000.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                  60.000  TON  |      75.00000        4500.00|      56.25000        3375.00|      75.00000        4500.00

  STONE CHECK DAM                         |                             |                             |

0160 255000                3340.000  CY   |       6.00000       20040.00|      12.00000       40080.00|      14.50000       48430.00

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      15.00000        7500.00|      14.20000        7100.00|      38.50000       19250.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |
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0180 268000                 420.000  TON  |      35.00000       14700.00|      38.65000       16233.00|      25.00000       10500.00

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 272503                   8.000  EACH |     900.00000        7200.00|     988.00000        7904.00|    1000.00000        8000.00

  TRASH RACK                              |                             |                             |

0200 302007                6456.000  CY   |      36.50000      235644.00|      37.75000      243714.00|      45.00000      290520.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0210 302503                 320.000  TON  |      66.40000       21248.00|      40.00000       12800.00|      45.00000       14400.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0220 401645                 223.000  TON  |      78.60000       17527.80|      76.50000       17059.50|      86.35000       19256.05

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0230 401648                 405.000  TON  |      68.50000       27742.50|      68.60000       27783.00|      74.50000       30172.50

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0240 401654                4885.000  TON  |      68.50000      334622.50|      65.45000      319723.25|      73.00000      356605.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401663               15352.000  TON  |      63.00000      967176.00|      61.80000      948753.60|      70.00000     1074640.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 401708                8573.000  TON  |      78.60000      673837.80|      66.40000      569247.20|      78.25000      670837.25

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 503001                 270.000  SY   |     170.00000       45900.00|     127.00000       34290.00|     200.00000       54000.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0280 503006                 390.000  EACH |      20.00000        7800.00|      25.35000        9886.50|      21.00000        8190.00

  DOWEL BARS                              |                             |                             |

0290 503503                1316.000  SYIN |       5.65000        7435.40|       5.65000        7435.40|       5.65000        7435.40

  PATCHING CONCRETE                       |                             |                             |

0300 602003                 250.000  CY   |     400.00000      100000.00|     298.00000       74500.00|     415.00000      103750.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0310 602007                  57.000  CY   |     670.00000       38190.00|     738.00000       42066.00|     705.00000       40185.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0320 602009                 125.000  CY   |     425.00000       53125.00|     401.00000       50125.00|     425.00000       53125.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |
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0330 602013                 420.000  CY   |     450.00000      189000.00|     743.00000      312060.00|     435.00000      182700.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0340 602015                 175.000  CY   |     630.00000      110250.00|     755.00000      132125.00|     650.00000      113750.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0350 602017                  44.000  CY   |    1100.00000       48400.00|    1391.00000       61204.00|    1050.00000       46200.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0360 602646                1300.000  SF   |       4.00000        5200.00|       5.15000        6695.00|       4.00000        5200.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0370 604000              190250.000  LB   |       1.65000      313912.50|       1.41000      268252.50|       1.75000      332937.50

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0380 605501                          LUMP |  105000.00000      105000.00|  110700.00000      110700.00|  108500.00000      108500.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0390 605647                 118.000  LF   |     360.00000       42480.00|     395.00000       46610.00|     355.00000       41890.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0400 608000                 235.000  TON  |      45.00000       10575.00|      36.20000        8507.00|      48.00000       11280.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0410 612022                 312.000  LF   |      55.00000       17160.00|      34.25000       10686.00|      46.80000       14601.60

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0420 612023                 604.000  LF   |      36.00000       21744.00|      50.90000       30743.60|      49.85000       30109.40

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0430 612025                 282.000  LF   |      57.00000       16074.00|      69.80000       19683.60|      70.15000       19782.30

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0440 612033                 228.000  LF   |      52.00000       11856.00|      44.85000       10225.80|      51.50000       11742.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0450 612034                 180.000  LF   |      86.00000       15480.00|      96.05000       17289.00|     112.00000       20160.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0460 612216                 132.000  LF   |     153.00000       20196.00|      60.70000        8012.40|      64.00000        8448.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0470 612220                 150.000  LF   |     122.00000       18300.00|     132.95000       19942.50|     130.00000       19500.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |
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0480 612529                1888.000  LF   |       1.65000        3115.20|       1.75000        3304.00|       1.75000        3304.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617003                   4.000  EACH |     700.00000        2800.00|     682.00000        2728.00|     755.00000        3020.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0500 617004                   1.000  EACH |     750.00000         750.00|     769.00000         769.00|     850.00000         850.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0510 617005                   2.000  EACH |     800.00000        1600.00|     826.00000        1652.00|     900.00000        1800.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    1750.00000        1750.00|    1754.00000        1754.00|    1760.00000        1760.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617165                   3.000  EACH |    1050.00000        3150.00|    1077.00000        3231.00|    1160.00000        3480.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0540 617171                   2.000  EACH |    2200.00000        4400.00|    2287.00000        4574.00|    2150.00000        4300.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |

0550 618041                2700.000  LF   |      60.00000      162000.00|      61.25000      165375.00|      62.00000      167400.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0560 618046                 240.000  LF   |     100.00000       24000.00|      69.25000       16620.00|     105.00000       25200.00

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0570 619021                2700.000  LF   |      45.00000      121500.00|      13.45000       36315.00|      47.00000      126900.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0580 619025                 240.000  LF   |      80.00000       19200.00|      64.35000       15444.00|      85.00000       20400.00

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |

0590 619519                   4.000  EACH |    4500.00000       18000.00|    2950.00000       11800.00|    4750.00000       19000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0600 623003                          LUMP |  401000.00000      401000.00|  475000.00000      475000.00|  425000.00000      425000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0610 707005                  19.000  EACH |     350.00000        6650.00|     428.00000        8132.00|     460.00000        8740.00

  DOWNSPOUT SPLASH APRONS                 |                             |                             |

0620 708051                  12.000  EACH |    1550.00000       18600.00|    1950.00000       23400.00|    2705.00000       32460.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |
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0630 708054                   2.000  EACH |    3100.00000        6200.00|    3130.00000        6260.00|    4450.00000        8900.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0640 708056                   1.000  EACH |    4000.00000        4000.00|    4166.00000        4166.00|    5585.00000        5585.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0650 708113                   1.000  EACH |    2200.00000        2200.00|    2645.00000        2645.00|    3075.00000        3075.00

  MANHOLE, 66" X 30"                      |                             |                             |

0660 708563                          LUMP |    2100.00000        2100.00|    4243.00000        4243.00|    3750.00000        3750.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0670 712020                 455.000  TON  |      44.00000       20020.00|      52.30000       23796.50|      42.50000       19337.50

  RIPRAP, R-4                             |                             |                             |

0680 712021                 273.000  TON  |      46.00000       12558.00|      62.30000       17007.90|      50.00000       13650.00

  RIPRAP, R-5                             |                             |                             |

0690 713002               44758.000  SY   |       1.25000       55947.50|       1.50000       67137.00|       0.95000       42520.10

  GEOTEXTILES, SEPARATION                 |                             |                             |

0691 713003                1298.000  SY   |       2.10000        2725.80|       3.20000        4153.60|       2.75000        3569.50

  GEOTEXTILES, RIPRAP                     |                             |                             |

0700 715000                  95.000  LF   |      25.00000        2375.00|      25.40000        2413.00|      20.00000        1900.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0710 715001                7050.000  LF   |      11.50000       81075.00|      13.75000       96937.50|      13.15000       92707.50

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0720 715004                 193.000  LF   |      47.50000        9167.50|      31.00000        5983.00|      53.00000       10229.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |

0730 720050                2999.000  LF   |      20.00000       59980.00|      20.50000       61479.50|      20.00000       59980.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0740 720517                   4.000  EACH |    6000.00000       24000.00|   14050.00000       56200.00|   14500.00000       58000.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0750 720527                5048.000  EADY |       0.33000        1665.84|       0.20000        1009.60|       0.50000        2524.00

  PLASTIC DRUMS                           |                             |                             |

0760 720552                  41.000  EACH |      18.50000         758.50|      22.00000         902.00|      17.50000         717.50

  REFLECTOR PANELS                        |                             |                             |

0770 720567                2050.000  LF   |      18.60000       38130.00|      25.15000       51557.50|      30.00000       61500.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0780 720586                  11.000  EACH |    2200.00000       24200.00|    2204.00000       24244.00|    2180.00000       23980.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0790 720588                   2.000  EACH |    4500.00000        9000.00|    4674.00000        9348.00|    5020.00000       10040.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |
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0800 725002                   4.000  EACH |    2200.00000        8800.00|    1881.00000        7524.00|    2600.00000       10400.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0810 727500                  10.000  EACH |     300.00000        3000.00|     205.00000        2050.00|     275.00000        2750.00

  MONUMENTS                               |                             |                             |

0820 727507                 494.000  LF   |      56.00000       27664.00|      63.15000       31196.10|      60.00000       29640.00

  BRIDGE SAFETY FENCE                     |                             |                             |

0830 732002               85952.000  SY   |       1.00000       85952.00|       3.75000      322320.00|       2.60000      223475.20

  TOPSOIL, 6" DEPTH                       |                             |                             |

0840 732509                 752.000  CY   |      90.00000       67680.00|      60.20000       45270.40|     110.00000       82720.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0850 733002               21489.000  SY   |       3.00000       64467.00|       3.00000       64467.00|       2.00000       42978.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0860 734013              107142.000  SY   |       0.24000       25714.08|       0.23000       24642.66|       0.25000       26785.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0870 734017               26864.000  SY   |       0.14000        3760.96|       0.12000        3223.68|       0.18000        4835.52

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0880 734520                6379.000  SY   |       1.40000        8930.60|       1.38000        8803.02|       0.95000        6060.05

  MEADOW SEEDING                          |                             |                             |

0890 735006               70413.000  SY   |       0.25000       17603.25|       0.25000       17603.25|       0.35000       24644.55

  MULCHING, STRAW                         |                             |                             |

0900 735505               18059.000  SY   |       0.15000        2708.85|       0.15000        2708.85|       0.12000        2167.08

  HERBICIDE APPLICATION                   |                             |                             |

0910 735533               30402.000  SY   |       1.60000       48643.20|       1.54000       46819.08|       1.45000       44082.90

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0920 735535                6327.000  SY   |       1.60000       10123.20|       1.54000        9743.58|       3.00000       18981.00

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0930 737523                          LUMP |   86590.00000       86590.00|   86864.64000       86864.64|   80752.40000       80752.40

  PLANTING                                |                             |                             |

0940 742501                 832.000  HOUR |      37.59000       31274.88|      37.59000       31274.88|      37.59000       31274.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0950 742515                 208.000  HOUR |      54.51000       11338.08|      54.51000       11338.08|      54.51000       11338.08

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0960 743003                 128.000  EADY |      25.00000        3200.00|      18.75000        2400.00|      35.00000        4480.00

  ARROWPANELS, TYPE C                     |                             |                             |

0970 743500                 512.000  EADY |       0.30000         153.60|       0.31000         158.72|       0.50000         256.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0980 743501                6412.000  EADY |       0.85000        5450.20|       0.73000        4680.76|       1.25000        8015.00

  WARNING LIGHTS , TYPE B                 |                             |                             |
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0990 743504                  82.000  EACH |     200.00000       16400.00|     120.00000        9840.00|     190.00000       15580.00

  WARNING SIGNS                           |                             |                             |

1000 743506                2792.000  EADY |       1.20000        3350.40|       0.73000        2038.16|       1.00000        2792.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1010 743514                 124.000  EADY |     100.00000       12400.00|      67.00000        8308.00|      55.00000        6820.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1020 743525                4067.000  EADY |       2.15000        8744.05|       2.86000       11631.62|       5.25000       21351.75

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743529                  21.000  EACH |     150.00000        3150.00|     590.00000       12390.00|     150.00000        3150.00

  GALVANIZED TELESCOPING STEEL SIGN POSTS |                             |                             |

  12' X 2" COMPLETE W/ BASEPOSTS &        |                             |                             |

  HARDWARE                                |                             |                             |

1040 743537                 235.000  EADY |     100.00000       23500.00|     141.75000       33311.25|      95.00000       22325.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1050 744506                  12.000  EACH |    2400.00000       28800.00|    2291.00000       27492.00|    2025.00000       24300.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                  27.000  EACH |     700.00000       18900.00|     685.00000       18495.00|     765.00000       20655.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                  19.000  EACH |    1100.00000       20900.00|    1039.00000       19741.00|    1010.00000       19190.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 745521                 350.000  LF   |       4.25000        1487.50|       4.20000        1470.00|       3.90000        1365.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745522                 240.000  LF   |       3.75000         900.00|       3.60000         864.00|       3.75000         900.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745524               10950.000  LF   |       4.75000       52012.50|       4.60000       50370.00|       5.10000       55845.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1110 745528               11100.000  LF   |       8.00000       88800.00|       7.78000       86358.00|       7.25000       80475.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745542                 350.000  LF   |      14.00000        4900.00|      13.35000        4672.50|      22.80000        7980.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1130 745544               22300.000  LF   |       5.25000      117075.00|       5.13000      114399.00|       5.45000      121535.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT
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          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |GEORGE & LYNCH INC           |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1140 746511               39500.000  LF   |       0.26000       10270.00|       0.25000        9875.00|       2.15000       84925.00

  CABLES, 1/#4 AWG                        |                             |                             |

1150 746512                5800.000  LF   |       0.20000        1160.00|       0.16000         928.00|       1.50000        8700.00

  CABLES, 1/#6 AWG                        |                             |                             |

1160 746516                   1.000  EACH |    1600.00000        1600.00|    1538.00000        1538.00|    3355.00000        3355.00

  SERVICE INSTALLATION                    |                             |                             |

1170 746519                  43.000  EACH |    4100.00000      176300.00|    4049.00000      174107.00|    3640.00000      156520.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1180 746577               10150.000  LF   |       0.12000        1218.00|       0.11000        1116.50|       1.10000       11165.00

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

1190 746590                  72.000  EACH |     110.00000        7920.00|     107.00000        7704.00|      90.00000        6480.00

  GROUND ROD                              |                             |                             |

1200 746591                 380.000  EADY |      50.00000       19000.00|      72.00000       27360.00|      40.00000       15200.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1210 746653                          LUMP |    5300.00000        5300.00|    5125.00000        5125.00|    6550.00000        6550.00

  ELECTRICAL TESTING                      |                             |                             |

1220 746847                   1.000  EACH |    2200.00000        2200.00|    2101.00000        2101.00|    2590.00000        2590.00

  POLE BASE, TYPE 3                       |                             |                             |

1230 746852                   4.000  EACH |     850.00000        3400.00|     810.00000        3240.00|     860.00000        3440.00

  POLE BASE, TYPE 6                       |                             |                             |

1240 747506                   5.000  EACH |    1500.00000        7500.00|    1435.00000        7175.00|     770.00000        3850.00

  CABINET BASE                            |                             |                             |

1250 747508                   1.000  EACH |    7200.00000        7200.00|    7022.00000        7022.00|   15430.00000       15430.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

1260 748019               12029.000  LF   |       0.20000        2405.80|       0.19000        2285.51|       0.20000        2405.80

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1270 748020               41537.000  LF   |       0.30000       12461.10|       0.28000       11630.36|       0.28000       11630.36

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1280 748502                 566.000  EACH |      30.00000       16980.00|      28.70000       16244.20|      30.00000       16980.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1290 748506                9030.000  LF   |       0.35000        3160.50|       0.32000        2889.60|       0.32000        2889.60

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1300 748507               39084.000  LF   |       0.47000       18369.48|       0.46000       17978.64|       0.47000       18369.48

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |GEORGE & LYNCH INC           |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1310 748509                1227.000  LF   |       0.85000        1042.95|       0.82000        1006.14|       1.00000        1227.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1320 748510                  24.000  SF   |       5.50000         132.00|       5.15000         123.60|       6.00000         144.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND, EPOXY RESIN PAINT        |                             |                             |

1330 748530                2500.000  SF   |       2.00000        5000.00|       2.05000        5125.00|       2.35000        5875.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1340 748536                 440.000  LF   |       1.10000         484.00|       1.05000         462.00|       1.25000         550.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

1350 749500                2330.000  SF   |      20.00000       46600.00|      17.45000       40658.50|      21.00000       48930.00

  SIGN PANEL                              |                             |                             |

1360 749502                  16.000  SF   |      40.00000         640.00|      25.65000         410.40|      40.00000         640.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

1370 749503                   1.000  EACH |  145000.00000      145000.00|  115620.00000      115620.00|  150000.00000      150000.00

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |

1380 758000                3743.000  SY   |       8.75000       32751.25|      10.10000       37804.30|       8.90000       33312.70

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1390 759502                  18.000  EAMO |    3000.00000       54000.00|    3981.00000       71658.00|    5000.00000       90000.00

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1400 760504               48600.000  LF   |       0.40000       19440.00|       0.25000       12150.00|       0.30000       14580.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1410 760507              103598.000  SYIN |       0.66000       68374.68|       0.62000       64230.76|       0.60000       62158.80

  PROFILE MILLING, HOT-MIX                |                             |                             |

1420 762001                6465.000  LF   |       1.30000        8404.50|       1.28000        8275.20|       1.55000       10020.75

  SAW CUTTING, HOT MIX                    |                             |                             |

1430 762002                1527.000  LF   |       2.40000        3664.80|       2.31000        3527.37|       4.50000        6871.50

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1440 763000                          LUMP |  338000.00000      338000.00|  470000.00000      470000.00|  115000.00000      115000.00

  INITIAL EXPENSE                         |                             |                             |

1450 763500                          LUMP |  100000.00000      100000.00|  200000.00000      200000.00|  150000.00000      150000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1460 763501                          LUMP |  160000.00000      160000.00|  128000.00000      128000.00|  230000.00000      230000.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(   5  )

                                          |DAVID A BRAMBLE INC          |GEORGE & LYNCH INC           |A-DEL CONSTRUCTION CO INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1470 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1480 763505                2510.000  HOUR |      75.00000      188250.00|      75.00000      188250.00|      75.00000      188250.00

  TRAFFIC OFFICERS                        |                             |                             |

1490 763508                          LUMP |    5000.00000        5000.00|   13850.00000       13850.00|   15000.00000       15000.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1500 763509                  18.000  EAMO |     400.00000        7200.00|     846.00000       15228.00|     250.00000        4500.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $     9,176,203.10|           $     9,513,907.22|           $     9,599,704.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $     9,176,203.10|           $     9,513,907.22|           $     9,599,704.50

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   SR1,SR9 GRADE SEPARATED INTERSECTION

                                          |                             |                             |

0010 201000                          LUMP |  130000.00000      130000.00|   51000.00000       51000.00|  835233.99000      835233.99

  CLEARING AND GRUBBING                   |                             |                             |

0020 202000               48223.000  CY   |      11.00000      530453.00|       9.03000      435453.69|      14.40000      694411.20

  EXCAVATION AND EMBANKMENT               |                             |                             |

0030 207000                 220.000  CY   |      38.00000        8360.00|      38.16000        8395.20|      38.10000        8382.00

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0040 208000                 929.000  CY   |      20.00000       18580.00|       9.68000        8992.72|      19.00000       17651.00

  EXCAVATION AND BACKFILL FOR PIPE        |                             |                             |

  TRENCHES                                |                             |                             |

0050 209001               11528.000  CY   |      15.00000      172920.00|      15.64000      180297.92|      16.00000      184448.00

  BORROW, TYPE A                          |                             |                             |

0060 209003                5500.000  CY   |      15.00000       82500.00|      18.10000       99550.00|      13.15000       72325.00

  BORROW, TYPE C                          |                             |                             |

0070 209006              136983.000  CY   |       9.00000     1232847.00|      13.61000     1864338.63|       6.35000      869842.05

  BORROW, TYPE F                          |                             |                             |

0080 210000                 786.000  CY   |      20.00000       15720.00|      17.25000       13558.50|      13.00000       10218.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0090 211000                          LUMP |   75000.00000       75000.00|   30000.00000       30000.00|   74800.00000       74800.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0100 212000                 962.000  CY   |      16.00000       15392.00|      13.54500       13030.29|      20.00000       19240.00

  UNDERCUT EXCAVATION                     |                             |                             |

0110 212001                  37.000  CY   |      38.00000        1406.00|      38.78000        1434.86|      59.00000        2183.00

  UNDERCUT EXCAVATION, PATCHING           |                             |                             |

0120 250000                7750.000  CY   |       5.00000       38750.00|       3.25000       25187.50|       2.00000       15500.00

  SEDIMENT REMOVAL                        |                             |                             |

0130 251001               18430.000  LF   |       4.10000       75563.00|       1.63000       30040.90|       5.70000      105051.00

  REINFORCED SILT FENCE                   |                             |                             |

0140 252002                  25.000  EACH |     185.00000        4625.00|     160.60000        4015.00|     130.00000        3250.00

  INLET SEDIMENT CONTROL, AT GRADE INLET  |                             |                             |

0150 254000                  60.000  TON  |      70.00000        4200.00|      59.24000        3554.40|      44.00000        2640.00

  STONE CHECK DAM                         |                             |                             |

0160 255000                3340.000  CY   |       9.30000       31062.00|      16.71000       55811.40|      29.65000       99031.00

  SEDIMENT TRAP                           |                             |                             |

0170 261000                 500.000  LF   |      16.00000        8000.00|      23.86000       11930.00|      13.10000        6550.00

  TEMPORARY SLOPE DRAIN, 12"              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0180 268000                 420.000  TON  |      49.00000       20580.00|      34.13000       14334.60|      23.17000        9731.40

  STABILIZED CONSTRUCTION ENTRANCE        |                             |                             |

0190 272503                   8.000  EACH |    1100.00000        8800.00|    1200.00000        9600.00|    1140.00000        9120.00

  TRASH RACK                              |                             |                             |

0200 302007                6456.000  CY   |      54.00000      348624.00|      42.00000      271152.00|      43.00000      277608.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0210 302503                 320.000  TON  |      77.00000       24640.00|      44.22000       14150.40|      31.95000       10224.00

  DELAWARE NO. 57 STONE                   |                             |                             |

0220 401645                 223.000  TON  |      75.00000       16725.00|      78.14000       17425.22|      82.00000       18286.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0230 401648                 405.000  TON  |      65.00000       26325.00|      74.88000       30326.40|      77.00000       31185.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0240 401654                4885.000  TON  |      66.00000      322410.00|      72.33000      353332.05|      65.00000      317525.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22                     |                             |                             |

0250 401663               15352.000  TON  |      60.00000      921120.00|      68.91000     1057906.32|      62.00000      951824.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0260 401708                8573.000  TON  |      73.00000      625829.00|      72.44000      621028.12|      69.00000      591537.00

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 70-22, (NON-CARBONATE     |                             |                             |

  STONE)                                  |                             |                             |

0270 503001                 270.000  SY   |     100.00000       27000.00|     163.54000       44155.80|     237.00000       63990.00

  PATCHING P.C.C. PAVEMENT, 6' TO 15',    |                             |                             |

  TYPE A                                  |                             |                             |

0280 503006                 390.000  EACH |      20.00000        7800.00|      22.59000        8810.10|      28.44000       11091.60

  DOWEL BARS                              |                             |                             |

0290 503503                1316.000  SYIN |       5.65000        7435.40|       5.65000        7435.40|       5.65000        7435.40

  PATCHING CONCRETE                       |                             |                             |

0300 602003                 250.000  CY   |     422.00000      105500.00|     342.88000       85720.00|     338.00000       84500.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT FOOTING, CLASS A               |                             |                             |

0310 602007                  57.000  CY   |     700.00000       39900.00|     902.41000       51437.37|    1270.00000       72390.00

  PORTLAND CEMENT CONCRETE MASONRY, PIER  |                             |                             |

  ABOVE FOOTING, CLASS A                  |                             |                             |

0320 602009                 125.000  CY   |     450.00000       56250.00|     256.94000       32117.50|     608.00000       76000.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  APPROACH SLAB, CLASS A                  |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0330 602013                 420.000  CY   |     459.00000      192780.00|     743.28000      312177.60|     917.00000      385140.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0340 602015                 175.000  CY   |     660.00000      115500.00|     811.23000      141965.25|    1130.00000      197750.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0350 602017                  44.000  CY   |    1110.00000       48840.00|    1297.00000       57068.00|    1340.00000       58960.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

0360 602646                1300.000  SF   |       3.70000        4810.00|       2.05000        2665.00|       2.15000        2795.00

  SILICONE ACRYLIC CONCRETE SEALER        |                             |                             |

0370 604000              190250.000  LB   |       1.66000      315815.00|       1.79000      340547.50|       1.60000      304400.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

0380 605501                          LUMP |  114000.00000      114000.00|  117000.00000      117000.00|  122000.00000      122000.00

  GROUND MOUNT BREAKAWAY TYPE SIGN        |                             |                             |

  SUPPORTS AND FOUNDATION                 |                             |                             |

0390 605647                 118.000  LF   |     372.00000       43896.00|     486.11000       57360.98|     395.00000       46610.00

  PREFABRICATED EXPANSION JOINT SYSTEM, 1 |                             |                             |

  1/2"                                    |                             |                             |

0400 608000                 235.000  TON  |      42.00000        9870.00|      44.22000       10391.70|      35.00000        8225.00

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0410 612022                 312.000  LF   |      58.00000       18096.00|      57.06000       17802.72|      51.00000       15912.00

  REINFORCED CONCRETE PIPE, 18", CLASS IV |                             |                             |

0420 612023                 604.000  LF   |      54.00000       32616.00|      56.93000       34385.72|      81.00000       48924.00

  REINFORCED CONCRETE PIPE, 24", CLASS IV |                             |                             |

0430 612025                 282.000  LF   |      74.00000       20868.00|      85.91000       24226.62|      77.00000       21714.00

  REINFORCED CONCRETE PIPE, 30", CLASS IV |                             |                             |

0440 612033                 228.000  LF   |      63.00000       14364.00|      73.86000       16840.08|      52.00000       11856.00

  REINFORCED CONCRETE PIPE, 21", CLASS IV |                             |                             |

0450 612034                 180.000  LF   |      97.00000       17460.00|     113.83000       20489.40|     101.00000       18180.00

  REINFORCED CONCRETE PIPE, 36", CLASS IV |                             |                             |

0460 612216                 132.000  LF   |     110.00000       14520.00|      99.30000       13107.60|     142.00000       18744.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  14"X23", CLASS IV                       |                             |                             |

0470 612220                 150.000  LF   |     152.00000       22800.00|     162.40000       24360.00|     245.00000       36750.00

  REINFORCED CONCRETE ELLIPTICAL PIPE,    |                             |                             |

  29"X45", CLASS IV                       |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/02/08

                                                                                                                   PAGE : 001 -24

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 612529                1888.000  LF   |       1.60000        3020.80|       2.17000        4096.96|       2.00000        3776.00

  PIPE VIDEO INSPECTION                   |                             |                             |

0490 617003                   4.000  EACH |    1025.00000        4100.00|     928.68000        3714.72|     880.00000        3520.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  18"                                     |                             |                             |

0500 617004                   1.000  EACH |    1250.00000        1250.00|     999.80000         999.80|     936.00000         936.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  21"                                     |                             |                             |

0510 617005                   2.000  EACH |    1310.00000        2620.00|    1059.06000        2118.12|     993.00000        1986.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  24"                                     |                             |                             |

0520 617009                   1.000  EACH |    2730.00000        2730.00|    2190.97000        2190.97|    2100.00000        2100.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  36"                                     |                             |                             |

0530 617165                   3.000  EACH |    1600.00000        4800.00|    1361.30000        4083.90|    1220.00000        3660.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  14" X 23"                               |                             |                             |

0540 617171                   2.000  EACH |    3175.00000        6350.00|    2694.70000        5389.40|    2520.00000        5040.00

  REINFORCED CONCRETE FLARED END SECTION, |                             |                             |

  29" X 45"                               |                             |                             |

0550 618041                2700.000  LF   |      63.00000      170100.00|      85.55000      230985.00|      83.00000      224100.00

  FURNISH CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0560 618046                 240.000  LF   |     106.00000       25440.00|     109.84000       26361.60|      97.00000       23280.00

  FURNISH STEEL SHELL TEST PILES, 14"     |                             |                             |

0570 619021                2700.000  LF   |      47.50000      128250.00|      38.28000      103356.00|      26.95000       72765.00

  INSTALL CAST-IN-PLACE CONCRETE PILES,   |                             |                             |

  14"                                     |                             |                             |

0580 619025                 240.000  LF   |      83.00000       19920.00|      51.13000       12271.20|      63.00000       15120.00

  INSTALL STEEL SHELL TEST PILES, 14"     |                             |                             |

0590 619519                   4.000  EACH |    4750.00000       19000.00|    4341.00000       17364.00|    3330.00000       13320.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0600 623003                          LUMP |  423000.00000      423000.00|  427000.00000      427000.00|  426000.00000      426000.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BULB T BEAM                             |                             |                             |

0610 707005                  19.000  EACH |     620.00000       11780.00|     435.65000        8277.35|     528.00000       10032.00

  DOWNSPOUT SPLASH APRONS                 |                             |                             |

0620 708051                  12.000  EACH |    2215.00000       26580.00|    2275.95000       27311.40|    3510.00000       42120.00

  DRAINAGE INLET, 34" X 24"               |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/02/08

                                                                                                                   PAGE : 001 -25

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0630 708054                   2.000  EACH |    5000.00000       10000.00|    3461.20000        6922.40|    5670.00000       11340.00

  DRAINAGE INLET, 66" X 30"               |                             |                             |

0640 708056                   1.000  EACH |    6100.00000        6100.00|    4290.87000        4290.87|    7860.00000        7860.00

  DRAINAGE INLET, 66" X 66"               |                             |                             |

0650 708113                   1.000  EACH |    4125.00000        4125.00|    3354.66000        3354.66|    4520.00000        4520.00

  MANHOLE, 66" X 30"                      |                             |                             |

0660 708563                          LUMP |    4045.00000        4045.00|    4500.00000        4500.00|    3300.00000        3300.00

  PERSONAL GRATE FOR PIPE INLET           |                             |                             |

0670 712020                 455.000  TON  |      60.00000       27300.00|      66.52000       30266.60|      68.00000       30940.00

  RIPRAP, R-4                             |                             |                             |

0680 712021                 273.000  TON  |      66.00000       18018.00|      53.07000       14488.11|      73.00000       19929.00

  RIPRAP, R-5                             |                             |                             |

0690 713002               44758.000  SY   |       1.80000       80564.40|       1.25000       55947.50|       0.90000       40282.20

  GEOTEXTILES, SEPARATION                 |                             |                             |

0691 713003                1298.000  SY   |       3.25000        4218.50|       3.43000        4452.14|       0.90000        1168.20

  GEOTEXTILES, RIPRAP                     |                             |                             |

0700 715000                  95.000  LF   |      33.00000        3135.00|      32.74000        3110.30|      16.40000        1558.00

  PERFORATED PIPE UNDERDRAINS, 4"         |                             |                             |

0710 715001                7050.000  LF   |      14.80000      104340.00|      11.19000       78889.50|      11.70000       82485.00

  PERFORATED PIPE UNDERDRAINS, 6"         |                             |                             |

0720 715004                 193.000  LF   |      37.00000        7141.00|      26.10000        5037.30|      35.00000        6755.00

  PERFORATED PIPE UNDERDRAINS, 12"        |                             |                             |

0730 720050                2999.000  LF   |      21.10000       63278.90|      21.71000       65108.29|      22.60000       67777.40

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0740 720517                   4.000  EACH |   24000.00000       96000.00|    7596.75000       30387.00|   15300.00000       61200.00

  IMPACT ATTENUATOR, TYPE I               |                             |                             |

0750 720527                5048.000  EADY |       0.27000        1362.96|       0.27000        1362.96|       0.50000        2524.00

  PLASTIC DRUMS                           |                             |                             |

0760 720552                  41.000  EACH |      18.00000         738.00|      18.45000         756.45|     113.00000        4633.00

  REFLECTOR PANELS                        |                             |                             |

0770 720567                2050.000  LF   |      23.00000       47150.00|      31.60000       64780.00|      36.90000       75645.00

  FURNISH AND MAINTAIN PORTABLE P.C.C.    |                             |                             |

  SAFETY BARRIER                          |                             |                             |

0780 720586                  11.000  EACH |    2270.00000       24970.00|    2333.29000       25666.19|    2460.00000       27060.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0790 720588                   2.000  EACH |    4815.00000        9630.00|    4948.74000        9897.48|    5070.00000       10140.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  3                                       |                             |                             |
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0800 725002                   4.000  EACH |    1935.00000        7740.00|    1991.43000        7965.72|    2430.00000        9720.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 1                         |                             |                             |

0810 727500                  10.000  EACH |     320.00000        3200.00|     252.61000        2526.10|     700.00000        7000.00

  MONUMENTS                               |                             |                             |

0820 727507                 494.000  LF   |      60.00000       29640.00|      57.52000       28414.88|      90.00000       44460.00

  BRIDGE SAFETY FENCE                     |                             |                             |

0830 732002               85952.000  SY   |       2.00000      171904.00|       4.25000      365296.00|       6.50000      558688.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0840 732509                 752.000  CY   |      58.00000       43616.00|      46.91000       35276.32|      82.00000       61664.00

  BIORETENTION SOIL, MIX I                |                             |                             |

0850 733002               21489.000  SY   |       1.00000       21489.00|       2.66000       57160.74|       3.00000       64467.00

  TOPSOILING, 6" DEPTH                    |                             |                             |

0860 734013              107142.000  SY   |       0.22000       23571.24|       0.26000       27856.92|       0.30000       32142.60

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0870 734017               26864.000  SY   |       0.10000        2686.40|       0.15000        4029.60|       0.15000        4029.60

  TEMPORARY GRASS SEEDING, DRY GROUND     |                             |                             |

0880 734520                6379.000  SY   |       0.35000        2232.65|       1.06000        6761.74|       1.10000        7016.90

  MEADOW SEEDING                          |                             |                             |

0890 735006               70413.000  SY   |       0.16000       11266.08|       0.26000       18307.38|       0.25000       17603.25

  MULCHING, STRAW                         |                             |                             |

0900 735505               18059.000  SY   |       0.15000        2708.85|       0.12000        2167.08|       0.10000        1805.90

  HERBICIDE APPLICATION                   |                             |                             |

0910 735533               30402.000  SY   |       1.53000       46515.06|       1.90000       57763.80|       2.00000       60804.00

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0920 735535                6327.000  SY   |       1.53000        9680.31|       2.55000       16133.85|       2.65000       16766.55

  SOIL RETENTION BLANKET MULCH, TYPE 5    |                             |                             |

0930 737523                          LUMP |   97326.80000       97326.80|   88090.40000       88090.40|   86454.00000       86454.00

  PLANTING                                |                             |                             |

0940 742501                 832.000  HOUR |      37.59000       31274.88|      37.59000       31274.88|      37.59000       31274.88

  FLAGGER, KENT COUNTY, STATE             |                             |                             |

0950 742515                 208.000  HOUR |      54.51000       11338.08|      54.51000       11338.08|      54.51000       11338.08

  FLAGGER, KENT COUNTY, STATE, OVERTIME   |                             |                             |

0960 743003                 128.000  EADY |      25.00000        3200.00|      27.13000        3472.64|      22.50000        2880.00

  ARROWPANELS, TYPE C                     |                             |                             |

0970 743500                 512.000  EADY |       1.00000         512.00|       0.43000         220.16|       0.50000         256.00

  WARNING LIGHTS, TYPE A                  |                             |                             |

0980 743501                6412.000  EADY |       1.10000        7053.20|       1.09000        6989.08|       1.50000        9618.00

  WARNING LIGHTS , TYPE B                 |                             |                             |



                                               DELAWARE DEPARTMENT OF TRANSPORTATION                               DATE : 09/02/08

                                                                                                                   PAGE : 001 -27

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0990 743504                  82.000  EACH |     210.00000       17220.00|     217.05000       17798.10|     452.00000       37064.00

  WARNING SIGNS                           |                             |                             |

1000 743506                2792.000  EADY |       1.60000        4467.20|       1.63000        4550.96|       2.00000        5584.00

  TEMPORARY BARRICADES, TYPE III          |                             |                             |

1010 743514                 124.000  EADY |      80.00000        9920.00|      81.39000       10092.36|      73.00000        9052.00

  FURNISH AND MAINTAIN MESSAGE BOARD      |                             |                             |

1020 743525                4067.000  EADY |       1.10000        4473.70|       3.55000       14437.85|       1.20000        4880.40

  TEMPORARY WARNING SIGNS                 |                             |                             |

1030 743529                  21.000  EACH |     610.00000       12810.00|     624.02000       13104.42|     650.00000       13650.00

  GALVANIZED TELESCOPING STEEL SIGN POSTS |                             |                             |

  12' X 2" COMPLETE W/ BASEPOSTS &        |                             |                             |

  HARDWARE                                |                             |                             |

1040 743537                 235.000  EADY |     225.00000       52875.00|      92.25000       21678.75|     136.00000       31960.00

  FURNISH AND MAINTAIN TRUCK-MOUNTED      |                             |                             |

  ATTENUATOR, TYPE II                     |                             |                             |

1050 744506                  12.000  EACH |    2540.00000       30480.00|    2425.53000       29106.36|    2720.00000       32640.00

  CONDUIT JUNCTION WELL, TYPE 7, 36" X    |                             |                             |

  60" PRECAST POLYMER CONCRETE            |                             |                             |

1060 744520                  27.000  EACH |     792.00000       21384.00|     724.95000       19573.65|     847.00000       22869.00

  CONDUIT JUNCTION WELL, TYPE 1, 20" X    |                             |                             |

  20" PRECAST CONCRETE                    |                             |                             |

1070 744523                  19.000  EACH |    1264.00000       24016.00|    1099.36000       20887.84|    1350.00000       25650.00

  CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 |                             |                             |

  1/2" PRECAST CONCRETE                   |                             |                             |

1080 745521                 350.000  LF   |       4.65000        1627.50|       4.44000        1554.00|       5.00000        1750.00

  SUPPLY OF 4" SDR-13.5 HDPE CONDUIT      |                             |                             |

1090 745522                 240.000  LF   |       3.00000         720.00|       3.77000         904.80|       2.95000         708.00

  SUPPLY OF 3" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1100 745524               10950.000  LF   |       3.45000       37777.50|       4.87000       53326.50|       3.70000       40515.00

  SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT    |                             |                             |

1110 745528               11100.000  LF   |       6.85000       76035.00|       8.24000       91464.00|       7.35000       81585.00

  SUPPLY OF 2" GALVANIZED STEEL CONDUIT   |                             |                             |

1120 745542                 350.000  LF   |      27.00000        9450.00|      14.11000        4938.50|      29.00000       10150.00

  INSTALLATION OF CONDUIT UNDER EXISTING  |                             |                             |

  PAVEMENT-DIRECTIONAL BORE               |                             |                             |

1130 745544               22300.000  LF   |       3.33000       74259.00|       5.43000      121089.00|       3.55000       79165.00

  INSTALLATION OF CONDUIT IN UNPAVED      |                             |                             |

  TRENCH                                  |                             |                             |
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1140 746511               39500.000  LF   |       2.48000       97960.00|       0.26000       10270.00|       2.65000      104675.00

  CABLES, 1/#4 AWG                        |                             |                             |

1150 746512                5800.000  LF   |       1.80000       10440.00|       0.17000         986.00|       1.89000       10962.00

  CABLES, 1/#6 AWG                        |                             |                             |

1160 746516                   1.000  EACH |    1150.00000        1150.00|    1627.88000        1627.88|    1220.00000        1220.00

  SERVICE INSTALLATION                    |                             |                             |

1170 746519                  43.000  EACH |    4213.00000      181159.00|    4286.74000      184329.82|    4510.00000      193930.00

  ALUMINUM LIGHTING STANDARD WITH SINGLE  |                             |                             |

  DAVIT ARM, 40' POLE                     |                             |                             |

1180 746577               10150.000  LF   |       1.23000       12484.50|       0.12000        1218.00|       1.30000       13195.00

  INSULATED GROUND CABLE, 1/#8            |                             |                             |

1190 746590                  72.000  EACH |     106.00000        7632.00|     112.87000        8126.64|     113.00000        8136.00

  GROUND ROD                              |                             |                             |

1200 746591                 380.000  EADY |      50.00000       19000.00|      89.97000       34188.60|      68.00000       25840.00

  FURNISH AND MAINTAIN PORTABLE LIGHT     |                             |                             |

  ASSEMBLY                                |                             |                             |

1210 746653                          LUMP |    4700.00000        4700.00|    5426.25000        5426.25|    4980.00000        4980.00

  ELECTRICAL TESTING                      |                             |                             |

1220 746847                   1.000  EACH |    2350.00000        2350.00|    2224.76000        2224.76|    2520.00000        2520.00

  POLE BASE, TYPE 3                       |                             |                             |

1230 746852                   4.000  EACH |    1065.00000        4260.00|     857.35000        3429.40|    1140.00000        4560.00

  POLE BASE, TYPE 6                       |                             |                             |

1240 747506                   5.000  EACH |    1640.00000        8200.00|    1519.35000        7596.75|    1750.00000        8750.00

  CABINET BASE                            |                             |                             |

1250 747508                   1.000  EACH |   13700.00000       13700.00|    7433.96000        7433.96|   14600.00000       14600.00

  LIGHTING CONTROL CENTER - 100 A         |                             |                             |

1260 748019               12029.000  LF   |       0.15000        1804.35|       0.20000        2405.80|       0.30000        3608.70

  TEMPORARY MARKINGS, PAINT, 4"           |                             |                             |

1270 748020               41537.000  LF   |       0.18000        7476.66|       0.30000       12461.10|       0.30000       12461.10

  TEMPORARY MARKINGS, PAINT, 6"           |                             |                             |

1280 748502                 566.000  EACH |      26.00000       14716.00|      30.00000       16980.00|      30.00000       16980.00

  RAISED/RECESSED PAVEMENT MARKER         |                             |                             |

1290 748506                9030.000  LF   |       0.36000        3250.80|       0.37000        3341.10|       0.40000        3612.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

1300 748507               39084.000  LF   |       0.45000       17587.80|       0.60000       23450.40|       0.50000       19542.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 6"                         |                             |                             |
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1310 748509                1227.000  LF   |       3.20000        3926.40|       1.62000        1987.74|       3.40000        4171.80

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 12"                        |                             |                             |

1320 748510                  24.000  SF   |      13.00000         312.00|      10.85000         260.40|      28.00000         672.00

  PERMANENT PAVEMENT STRIPING,            |                             |                             |

  SYMBOL/LEGEND, EPOXY RESIN PAINT        |                             |                             |

1330 748530                2500.000  SF   |       1.20000        3000.00|       3.25000        8125.00|       2.95000        7375.00

  REMOVAL OF PAVEMENT STRIPING            |                             |                             |

1340 748536                 440.000  LF   |       4.25000        1870.00|       1.65000         726.00|       4.50000        1980.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

1350 749500                2330.000  SF   |      18.00000       41940.00|      18.45000       42988.50|      19.20000       44736.00

  SIGN PANEL                              |                             |                             |

1360 749502                  16.000  SF   |      30.00000         480.00|      27.13000         434.08|      28.00000         448.00

  SIGN PANEL OVERLAY ON EXISTING SIGN     |                             |                             |

1370 749503                   1.000  EACH |  120000.00000      120000.00|  122000.00000      122000.00|  127000.00000      127000.00

  VARIABLE MESSAGE SIGN (VMS) SUPPORT     |                             |                             |

  STRUCTURES                              |                             |                             |

1380 758000                3743.000  SY   |      13.00000       48659.00|       3.82000       14298.26|      16.00000       59888.00

  REMOVAL OF EXISTING PORTLAND            |                             |                             |

  CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK,|                             |                             |

  ETC.                                    |                             |                             |

1390 759502                  18.000  EAMO |    5310.00000       95580.00|    2400.00000       43200.00|    4410.00000       79380.00

  FIELD OFFICE, SPECIAL I                 |                             |                             |

1400 760504               48600.000  LF   |       0.12000        5832.00|       0.16000        7776.00|       0.15000        7290.00

  RUMBLE STRIPS, HOT MIX                  |                             |                             |

1410 760507              103598.000  SYIN |       0.70000       72518.60|       0.90000       93238.20|       0.70000       72518.60

  PROFILE MILLING, HOT-MIX                |                             |                             |

1420 762001                6465.000  LF   |       1.35000        8727.75|       1.30000        8404.50|       1.40000        9051.00

  SAW CUTTING, HOT MIX                    |                             |                             |

1430 762002                1527.000  LF   |       2.40000        3664.80|       4.07000        6214.89|       2.60000        3970.20

  SAW CUTTING, CONCRETE, FULL DEPTH       |                             |                             |

1440 763000                          LUMP | 1000000.00000     1000000.00|  367000.00000      367000.00|  580000.00000      580000.00

  INITIAL EXPENSE                         |                             |                             |

1450 763500                          LUMP |  100000.00000      100000.00|   92000.00000       92000.00|  198000.00000      198000.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

1460 763501                          LUMP |  140000.00000      140000.00|   98000.00000       98000.00|  237000.00000      237000.00

  CONSTRUCTION ENGINEERING                |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : SR1, SR9 GRADE SEPARATED INTERSECTION

     CALL ORDER   : 001                     CONTRACT ID : 24-122-04.01                 COUNTIES : KENT

     LETTING DATE : 07/29/08                DISTRICT    : S1

          SET-ASIDE :

====================================================================================================================================

                                          |(   6  )                     |(   7   )                    |(   8  )

                                          |DAISY CONSTRUCTION COMPANY   |JJID INC                     |AMERICAN INFRASTRUCTURE-MD IN

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

1470 763503                1080.000  HOUR |       0.80000         864.00|       0.80000         864.00|       0.80000         864.00

  TRAINEE                                 |                             |                             |

1480 763505                2510.000  HOUR |      75.00000      188250.00|      75.00000      188250.00|      75.00000      188250.00

  TRAFFIC OFFICERS                        |                             |                             |

1490 763508                          LUMP |   15000.00000       15000.00|    3200.00000        3200.00|   14400.00000       14400.00

  PROJECT CONTROL SYSTEM DEVELOPMENT PLAN |                             |                             |

1500 763509                  18.000  EAMO |     500.00000        9000.00|    1000.00000       18000.00|     998.00000       17964.00

  CPM SCHEDULE UPDATES AND/OR REVISED     |                             |                             |

  UPDATES                                 |                             |                             |

     SECTION TOTALS                       |           $    10,523,574.07|           $    10,568,665.12|           $    11,687,777.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $    10,523,574.07|           $    10,568,665.12|           $    11,687,777.00

====================================================================================================================================

     DBE GOALS                             |                 7         %|                  7         %|                  7         %

====================================================================================================================================


